DETOUR - Traffic along USH 10/STH 42, Waldo Blvd shall be detoured and closed to through traffic.

USH 10 EAST
- USH 10 east shall be detoured at junction of IH 43 and USH 151. Detour shall follow USH 151 east to the junction of USH 151 and USH 10.

USH 10 WEST
- USH 10 west shall be detoured at junction of USH 151 and USH 10. USH 10 West shall follow USH 151 west IH 43, north on IH 43 to USH 10 west.

STH 42 EAST
- STH 42 east shall be detoured at the junction of IH 43 and STH 42. STH 42 east shall follow IH 43 north to STH 310, east on STH 310 to STH 42.

STH 42 WEST
- STH 42 west shall be detoured at the junction of STH 310 and STH 42. STH 42 west shall follow STH 310 west to IH 43, south on IH 43 to STH 42.

Waldo Blvd. at N. Rapids Road construction can not start until June 15th, and must be completed by August 29th.

Traffic requirements for N. 23rd Street:
- Closures/Restrictions for Utility Installation
  - One northbound and one southbound lane must be maintained at all times
  - One 5 day closure is allowed
- Closures/Restrictions for concrete Operations
  - One 14 day closure is allowed

Traffic requirements for N. 18th Street:
- Closures/Restrictions for Utility Installation
  - One northbound lane must be maintained at all times
  - One 3 day closure is allowed
- Closures/Restrictions for concrete Operations
  - One northbound lane must be maintained at all times

Traffic requirements for N. 16th and N. 17th Street:
- Closures/Restrictions for Utility Installation
  - One lane must be maintained at all times
- Closures/Restrictions for concrete Operations
  - One lane must be maintained at all times